Addition & Alterations to EHS
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Using Agent: Public Works Adm.  TIME 2:00 p.m. Date of Opening: May 15, 2003

Bid?

Base Bid: 3,995,000.00 4,245,000.00 3,957,000.00 4,069,000.00 4,177,000.00
Alternate Bids: - - - - -
Alternate 1 Add for skylight installation 44,000.00 20,000.00 66,000.00 55,000.00 47,000.00
Library/Media Center
Alternate 2 Add for alt/mod to Lobby, 127,000.00 75,000.00 146,000.00 114,000.00 98,000.00
Vestibule, Room #263
Alternate 3 Add for ceramic file on walls in 14,000.00 8,000.00 11,000.00 9,000.00 9,000.00
specific toilet rooms
Alternate 4 Add to install vinyl wall covering 15,000.00 9,000.00 13,500.00 14,000.00 12,000.00
in specified rooms
Add to remove & replace roof
Alternate 5 over connecting corridor between 17,500.00 22,000.00 29,000.00 21,000.00 19,000.00
A, B & C wings
10% Bid Surety Submitted with
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Using Agent: Public Works Adm.  TIME 2:00 p.m Date of Opening: May 15, 2003

Bid?

Base Bid: 3,875,000.00 3,844,000.00 3,892,000.00 4,100,000.00
Alternate Bids: - - - -
Alternate 1 Add for skylight installation 55,600.00 62,000.00 53,000.00 49,500.00
Library/Media Center
Add for alt/mod to Lobby,
Alternate 2 Vestibule, Room #263 111,000.00 105,000.00 100,000.00 86,000.00
Alternate 3 Add for ceramic file on walls in 13,700.00 7,000.00 11,500.00 9,750.00
specific toilet rooms
Alternate 4 Add to install vinyl wall covering 11,800.00 20,000.00 13,000.00 12,750.00
in specified rooms
Add to remove & replace roof
Alternate 5 over connecting corridor between 14,500.00 23,000.00 36,000.00 24,000.00
A, B & C wings
10% Bid Surety Submitted with
y y y y




